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1. METHODOLOGY 

Contractor will provide the technology management and upgrade/refresh services 
necessary to maintain all hardware and Software used by the County in connection with the 
Services at manufacturers’ current levels and releases to meet the County’s ongoing 
functional and performance requirements and to maintain a current, stable, and productive 
working environment.   

Contractor will perform asset refreshes and upgrades as follows: 

(a) Contractor will conduct hardware refreshes on all hardware assets provided by 
the Contractor (including Purchased Assets) based on cycles described in the appropriate 
Service Framework sections of Schedule 4.3.  Unless otherwise indicated in Schedule 4.3, a 
“hardware refresh” means a complete, full box replacement, (i.e., a new serial number).  
Certain exceptions apply, as more fully described in Schedule 4.3.  

(b) Contractor will maintain currency on all Software assets provided by 
Contractor (including any Purchased Assets that are Software) and will upgrade such 
Software assets to the latest commercially available version of the Software no later than one 
(1) year after the release date, unless otherwise approved by the County. 

(c) Notwithstanding anything in part (b) above to the contrary, Contractor will 
promptly provide all security patches, service packs and other maintenance releases for 
Software provided by Contractor (including any Purchased Assets that are Software) as soon 
as such patches, packs or releases are made commercially available.   

 
 
 
 
 
 
 
 
 
 
 
 

END OF SCHEDULE 


